

Fact Sheet for hiring of the Consultants for Package 2 (Phase I) for World Bank Aided Punjab State Road Sector Project

Sr. No.	Consultant Name	Technical Score	Proposal Price (Excluding Taxes)		Total Proposal Price (including all taxes)	Final Ranking of each consultant
			Foreign Currency(s)	Indian Currency		
1	Intercontinental Consultants and Technocrats Pvt. Ltd., New Delhi, India in JV with TNM, Israel and CEG, Jaipur as sub consultant.	92.95	US \$ 20,700	Rs. 2,10,42,000	Rs. 23122340.00	1st
2	LEA Associates South Asia (P). Ltd. New Delhi.	88.98	CAD \$ 19,750	Rs. 1,79,29,600	Rs. 18638883.73	2nd
3	Halcrow Group Ltd., UK in JV with RV associates, Deloittee Touche, India, Halcrow Consulting India Ltd.	79.79	----	Rs. 2,48,26,865	Rs. 24826865.00	4th
4	Renardet S.A., Switzerland in association with Sheladia Associates, Ahmedabad.	79.61	US \$ 2,09,700	Rs. 2,50,18,400	Rs. 34165514.00	5th
5	SMEC International Pty., Ltd., Australia in association with SMEC (India) Pvt., Ltd.	85.15	----	Rs. 1,64,43,900	Rs. 16443900.00	3rd

Note: Exchange rate as prevalent on 01.04.05 i) US \$ = Rs. 43.62 ii) CAD \$ = Rs. 35.9131

Selected Consultant: On the basis of combined Evaluation, M/s Intercontinental Consultants and Technocrats Pvt. Ltd., New Delhi, being the top ranked firm, was awarded the contract amounting to US \$ 24,249 + INR 22,064,599 (inclusive of all Taxes) for carrying out Project Preparatory Studies for Rehabilitation of about 254 km road length for Package 2 (Phase I). The time duration of agreement shall within 8 months period for Part A and 18 months for Part B. Key services to be provided under this assignment are:

Part A:

- a) Prepare Preliminary design for about 254 km of roads.
- b) Carry out detailed engineering design of 254 km of the proposed Project road works.
- c) Prepare works in suitable Packages and prepare bid documents.
- d) Implementation of Resettlement Action Plan (RAP), if any,
- e) Provide Assistance to PWD/PRBDB in preparation of Bid Documents and Evaluation as required.
- f) Provide Expert advice to the PWD/PRBDB during project preparation.

Part B:

- a) Carrying out Quality Assurance and Technical Support Services during Construction Phase.