

Fact Sheet for Final Ranking of the Consultants for Upgradation Package 3 (Phase I) for World Bank Aided Punjab State Road Sector Project

Sr. No.	Consultant Name	Technical Score	Proposal Price (Excluding Taxes)		Proposal Price (inclusive all taxes)	Final Ranking on the basis of Combined Evaluation
			Foreign Currency(s)	Indian Currency		
1	Intercontinental Consultants and Technocrats Pvt.Ltd., New Delhi in JV with Technology and Management Limited & Consulting Engineers Group Ltd. as sub-consultant	85.57	US\$ 174,920	Rs. 69,039,000/-	82,079,069	4th
2	Consulting Engineering Services (India) Pvt., Ltd., New Delhi.	81.13	US\$ 204,400	Rs. 92,394,650/-	110,787,976	5th
3	Louis Berger Group Inc. USA.	89.19	US\$ 389,500	Rs. 58,963,800/-	97,155,459	2nd
4	LEA International Ltd., Canada in JV with LEA Associates South Asia Pvt., Ltd., New Delhi.	84.30	-----	Rs. 67,614,350/-	74,511,014	3rd
5	BCEOM Societe Francaise D' Ingenierie France in JV with Aarvee Associates, Hyderabad and in association with MDP consultants (Pvt.), Ltd., and BCEOM India Pvt., Ltd., New Delhi as Sub Consultants.	91.97	€ 160,900	Rs. 73,125,400/-	90,914,442	1st

Note: Exchange rate as prevalent on 02.05.05 I) US \$ = Rs. 43.88 ii) Euro € = Rs. 56.45

Selected Consultant: On the basis of combined Evaluation, M/s BCEOM Societe Francaise D' Ingenierie France, being the top ranked firm, was awarded the contract amounting to Euro € 191,128 + INR 13,214,270 for Part A and INR 66,910,996 for Part B (inclusive of all Taxes) for carrying out Project Preparatory Studies for Upgradation of about 144 km road length for Package 3 (Phase I). The time duration of agreement shall be 8 months for Part A and 37 months for Part B. Key services to be provided under this contract are:

Part A:

- a) Preparation of preliminary designs for about 144 km of roads.
- b) Carrying out detailed engineering design of 144 km of the proposed Project road works.
- c) Preparation of works in suitable packages for International Competitive Bidding (ICB).
- d) Providing expert advice to the PWD/PRBDB during project preparation.
- e) Preparing and submitting bidding and post qualification documents to PRBDB.
- f) Reviewing tenders and draft bid evaluation report.

Part B: Carrying out Supervision Services during Construction.

- a) Supervising, the works to ensure high quality in full compliance with the engineering designs, technical specifications and other specifications of contract documents including EMP.
- b) Issuing interim and final payment certificates for the work done.
- c) Monitoring and implementation of the Resettlement Action Plan.
- d) Preparing broad review reports at prescribed intervals in respect of all aspects.